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1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: 
EP-BPA-12-C-0010 

01/21/2014 
a. NAME OF CONSIGNEE 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

EP-B14C-00005 See Schedule 
OW/OWM/SMB 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
CPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

26 West Martin Luther King Drive 

Mail Code: NWD 

Cincinnati OH 45268 c. CITY Id. STATE I e. ZIP CODE 
Washington DC 20460 

7. TO: f. SHIP VIA 

a. NAME OF CONTRACTOR 
AVANTI CORPORATION 8. TYPE OF ORDER 
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c. STREET ADDRESS REFERENCE YOUR: 
5520 CHEROKEE AVENUE Revised quote rcvd 1/8/14 

SUITE 205 
Avanti Project#1202-004 

Please furnish the following on the terms 
and conditions specified on both sides of 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

ALEXANDRIA VA 223122319 
including delivery as indicated. 
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D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

D h. EDWOSB 
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ON OR BEFORE (Date) 

a. INSPECTION I b. ACCEPTANCE 09/30/2014 
Destination Destination 

17. SCHEDULE (See reverse for Re1ect1ons) 

ITEM NO. 
(a) 

SUPPLIES OR SERVICES 
(b) 

GSA Contract#: GS-10F-0308P 

DUNS Number: 796250538 

Implementation, maintenance and oversight 

of the National Pollutant Discharge 

Elimination System (NPDES) permit 

Electronic Notice of Intent (eNOI) system. 

Continued ••• 
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ORDERED UNIT 

(c) (d) 
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iKJ b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 
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Destination 

16. DISCOUNT TERMS 

AMOUNT 
(f) 
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(g) 

17(h) 
OTAL 

(Cont. 
ages) 

a. NAME $546,382.50 

SEE BILLING 
INSTRUCTIONS 

ON REVERSE 
b. STREET ADDRESS 
(or P.O. Box) 

RTP Finance Center 

US Environmental Protection Agency 

RTP-Finance Center 

Mail Drop D143-02 

17(i) 
GRAND 
TOTAL 

109 TW Alexander Drive 
r.c~_7'l'T",----~~~~~~~~~~~~~~~~~~~~,,,-.,.,..,,,.,,-----,,,.....,.ll"f7<7'1'1,,--~~~,$546,382.50 ~ 

Durham 
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Renita Tyus 

TITLE: CONTRACTING/ORDERING OFFICER 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER !CONTRACT NO. 

01/21/2014 EP-BPA-12-C-0010 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

***Attention Finance*** 
The Task Order Project Officer is Sandra 
Riveria and she can be reached at 
202-564-1054or via email at 
riveria.sandra@epa.gov. 

Admin Office: 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

Period of Performance: 01/26/2014 to 
09/30/2014 

Additional Funding for to support EPA's 
Electronic Notice of Intent System (eNOI) 
and Paper Processing Task Order on 
EP-BPA-12-C-0010. 

0001001 Implementation, maintenance and oversight 
of the NPDES permit Electronic Notice of 
Intent (eNOI) system. 

See attached Performance Work Statement 
Requisition No: PR-OW-14-00018, 
PR-OW-14-00095, PR-OW-14-00097 

Accounting Info: 
14-15-B-23D20F3-202BD4X15-2505-1423D2E 
001-001 BFY: 14 EFY: 15 Fund: B 
Budget Org: 23D20F3 Program (PRC): 
202BD4X15 Budget (BOC): 2505 Job#: 
LGFMOOOO DCN - Line ID: 1423D2E001-001 
Funding Flag: Partial 
Funded: $500,000.00 
Accounting Info: 
13-14-B-23D20F3-202BD4X15-2505-LGFMOOO 
0--1423D2E006-001 BFY: 13 EFY: 14 
Fund: B Budget Org: 23D20F3 Program 
(PRC): 202BD4X15 Budget (BOC): 2505 
Job#: LGFMOOOO DCN - Line ID: 
1423D2E006-001 
Funding Flag: Partial 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

PAGE NO 

2 

I 
ORDER NO. 

EP-B14C-00005 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

546,382.50 

$546,382.50 
OPTIONAL FORM 348 (Re,. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER !CONTRACT NO. 

01/21/2014 EP-BPA-12-C-0010 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

Funded: $46,000.00 
Accounting Info: 
14-15-B-23D20F3-202BD4X15-2505-LGFMOOO 
0--1423D2E007-001 BFY: 14 EFY: 15 
Fund: B Budget Org: 23D20F3 Program 
(PRC): 202BD4X15 Budget (BOC): 2505 
Job#: LGFMOOOO DCN - Line ID: 
1423D2E007-001 
Funding Flag: Partial 
Funded: $382.50 

The obligated amount of award: $546,382.50. 
The total for this award is shown in box 
1 7 (i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

3 

I 
ORDER NO. 

EP-B14C-00005 

PAGE NO 

AMOUNT QUANTITY 
ACCEPTED 

(g) (f) 

$0.00 
OPTIONAL FORM 348 (Re,. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



PERFORMANCE WORK STATEMENT 
AV ANTI CORPORATION 

EPA CONTRACT EP-BPA-12-C-0010 
TASK ORDER #2- Option Period 1 

Title: Implementation, maintenance and oversight of the National Pollutant Discharge 
Elimination System (NPDES) permit Electronic Notice of Intent (eNOI) system. 

Period of Performance: January 26, 2014 - September 30, 2014. 

EPA Task Order Project Officer 

Sandra Rivera 
Room 7135D 1/2 EPA East 
Mail Code 4203M 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Ave 
Washington, D.C. 20004 
202-564-1054 
rivera.sandra@epa.gov 

I. NPDES BACKGROUND 

EPA Alternate Task Order Project Officer 

Jacqueline M. Carroll Clark 
Room 7135N EPA East 
Mail Code 4203M 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Ave 
Washington, D.C. 20004 
202-564-6582 
Fax: 202-564-9544 
dark. j ackie@epa.gov 

The U.S. Environmental Protection Agency's (EPA) Water Permits Division (WPD), within the 
Office of Wastewater Management (OWM), is responsible for the development, implementation 
and oversight of the National Pollutant Discharge Elimination System (NPDES) permit program. 
This program regulates point source discharges of pollutants to surface waters of the United 
States. 

EPA is the permitting authority in 4 states (ID, MA, NH, NM), most U.S. territories, Indian 
Country, and for some federal facilities. In 46 States and 1 Territory, this responsibility is held 
by authorized State and Territorial governments. Permitting authorities issue individual or 
general permits for facilities. These permits implement the requirements of the NPDES Program 
along with other applicable laws and regulations. 

Electronic Notice of Intent (eNOI) system, an online electronic permit application system that 
allows construction site operators, industrial operators, vessel operators, and pesticides site 
operators to apply for and terminate coverage under EPA's NPDES general permits including the 
Construction General Permit (COP), Multi-Sector General Permit (MSGP), Vessel General 
Permit (VGP), Vessel General Permit One Time Report (VOTR) and the Pesticides General 
Permit (POP) as well as submit reporting and supporting documents as required by these permits. 



This eNOI system uses Java as the application layer technology and the eNOI legacy system 
applications (2008 CGP, MSGP and VGP) were developed in the Oracle Application Server 
(OAS) 10g server. In March 2012, the eNOI Legacy system was migrated to the Oracle Fusion 
Middleware (OFM) llg Weblogic server. The newest eNOI system applications (VOTR, PGP 
and 2012 CGP) were developed and deployed on an Oracle Fusion Middleware (OFM) 1 lg 
W eblogic server. Oracle is used as the database server technology and is deployed on the Oracle 
Database Server(s). Using this technology, the contractor shall work with EPA's Central Data 
Exchange (CDX) (www.epa.gov/cdx) to ensure that the application is working, maintained, 
enhanced, and in line with EPA' s Office of Information Office (OEI) system requirements as 
directed by the EPA COR. 

The EPA NOi Processing Center receives, handles, and processes various NPDES forms, 
maintains contact with permittees via letters and emails, and provides support through customer 
service. Customer service includes response to technical inquiries, application status, and 
referrals. 

The BPA Contractor will provide services in the following areas: 

1. Develop, Maintain and Revise the eNOI and NOi Processing Systems 
2. Modify the eNOI system to accommodate New EPA Permits 
3. Provide Region, State and Public Access to Permit Documents and Assist with Data 

and FOIA Requests 
4. Develop, Maintain and Distribute Current and New Training Tools for EPA eNOI 

System Users 

II. Work Requirements for eNOI SCOPE OF WORK 

Task 1: eNOI Task Management 

The contractor shall routinely provide performance updates, estimated costs, levels of effort 
(LOE) and key deliverables upon request from EPA's Task Order Project Officer (TOPO) for all 
ongoing subtasks. Regularly scheduled conference calls and one to two hour meetings at least 
bi-weekly will be coordinated between EPA's TOPO and the contractor to review the status and 
progress of subtasks. In addition, the contractor shall prepare and provide a monthly progress 
report in accordance with Contract Reporting Requirements. The contractor shall report labor 
hour and cost expenditures by individual subtasks, implementation plan(s); issues encountered 
and lessons learned regarding the progress of all subtasks, the tracking of expenditures, and any 
other administrative activities. The contractor shall maintain a cumulative list of all technical 
directives received during the period of performance. 

Deliverables: The contractor shall provide a monthly progress report that will include the labor 
hours and cost expenditures by individual subtasks, implementation plan(s), O&M metrics, 
issues encountered and lessons learned regarding the progress of all tasks, the tracking of 
expenditures, and any other administrative activities. The contractor shall maintain a cumulative 
list of all technical directives received during the period of performance (POP). All electronic 
deliverables provided by the contractor to EPA shall be compatible to EPA's current 



applications. The Contractor shall notify the CO and EPA COR in writing no less than 15 days 
in advance of expenditures reaching 50%, 75% and 90% of the authorized BPA LOE/labor hours 
have been expended. 

TASK 2: ENOI CUSTOMER SUPPORT AND PAPER PROCESSING 

The contractor shall provide support to process and enter paper forms including Notices of Intent 
(NOls), Notices of Termination (NOTs), No Exposure Certifications (NOEs), Low Erosivity 
Waivers (LEWs), Vessel General Permit One Time Report (VOTR) modifications, and 
monitoring reports into the eNOI system and answer only technical questions from both the 
regulated and regulatory communities. A van ti Corporation shall defer all regulatory or policy 
decision questions to the EPA TOPO or EPA alternate TOPO. Avanti Corporation shall keep the 
EPA TOPO informed of the questions A vanti Corporation is addressing in a timely manner. 
A vanti Corporation shall also perform checks to ensure that all paper forms received have been 
entered into the electronic system within 2 1/2 days of receipt (no more than 1 week during peak 
times) and checking for any data errors as specified by the PWS. 

Subtask 2A - Customer and NOi Call Center Support 

The contractor shall answer calls between 9:00am and 5:00pm EST, Monday through Friday. 
The contractor shall provide a messaging service for voicemails of calls received after 5:00pm 
EST, Monday through Friday, and for calls made when all call center representatives are on the 
line and/or not able to pick up. The contractor shall return voicemails within 1 business day. 
The contractor shall customize voicemail messages at the client's direction to provide additional 
user guidance and/or to incorporate short term changes in processes and service. 

Subtask 2B - Incoming and Outgoing Email Support 

The contractor shall respond to emails within the order of receipt and within no more than 3 
business days. The email and technical support provided by the contractor is regulatory, and all 
support information provided in email by the contractor shall come from approved support 
documentation developed by the contractor and approved by EPA. 

Subtask 2C - EPA Headquarters Data Requests 

The contractor shall ensure that NPDES permittee data is accessible to the regions, states and 
EPA Headquarters. Permittee data shall be available in both print and electronic form. The 
contractor shall respond to EPA headquarters, regions, and states data requests for NPDES 
permittee data, annual and adhoc reports, Data Monitoring Reports (DMRs), etc. in a timely 
manner, and provide estimated time and LOEs per request to the EPA TOPO. 

Subtask 2D - Public Data Requests (FOIA) 

The contractor shall prepare and transmit NPDES permittee data in response to approved 
Freedom of Information Act (FOIA) requests. Permittee data (including NO Is and all reporting 



documentation) is required to be publically available and accessible via the NPDES website. If, 
however, some data extracts are too complex to fulfill via the NPDES website, the contractor 
shall prepare these requests for the requester. The contractor shall also respond to data requests 
for NPDES permittee data, annual and adhoc reports, Data Monitoring Reports (DMRs), etc., 
and provide them to EPA headquarters, regions and states, and the public via FOIA requests. 

Subtask 2E-Paper NOi Processing 

The contractor shall provide support to process and enter paper forms including Notices of Intent 
(NOls), Notices of Termination (NOTs), No Exposure Certifications (NOEs), Low Erosivity 
Waivers (LEWs), Vessel General Permit One Time Report (VOTR) modifications, and 
monitoring reports into the eNOI system and answer only technical questions from both the 
regulated and regulatory communities. The contractor shall defer all regulatory or policy 
decision questions to the EPA TOPO or EPA alternate TOPO. The contractor shall keep the 
EPA TOPO informed of the questions The contractor is addressing in a timely manner. The 
contractor shall also perform checks to ensure that all paper forms received have been entered 
into the electronic system within 21/2 days of receipt (no more than 1 week during peak times) 
and checking for any data errors as specified by the PWS. 

Subtask 2F - QA/QC of Paper Processing Systems and Call Center 

The contractor shall conduct Quality Assurance and Quality Control of the eNOI system and 
paper processing system. The eNOI and NOi processing QA/QC procedures are outlined in the 
QA/QC manual chapter, which entail running data validation reports to quickly identify and 
remedy any system-wide errors. The contractor shall develop and revise automated data 
validation queries to the system as needed. Automated data validation queries will verify data 
issues within the system. The contractor shall notify the EPA TOPO immediately if data errors 
are identified and to correct the error. The contractor will meet weekly to review any 
outstanding items in the NOi processing center and ensure that all paper processing is being 
completed on time and any forms or customer requests are discussed by the entire team and 
management to ensure that the service being provided is consistent and accurate. 

Subtask 2G - Documentation 

The contractor shall develop and maintain NOITS Standard Operating Procedures (SOPs), 
document templates, letter templates, and email templates. SOPs shall be drafted and revised in 
the contractor's NOITS Sharepoint wiki. Using the templates within the wiki, the contractor 
shall generate Word documents to send to EPA for approval. Once approval has been granted 
from the approving EPA official, the SOP shall be published as a PDF and made electronically 
available to the contractor's NOITS staff members and EPA. 

TASK 3 - MAINTENANCE AND ENHANCEMENTS OF 2012 CONSTRUCTION 
GENERAL PERMIT ENOI 

The contractor shall perform application enhancements and maintenance to the 2012 



Construction General Permit (COP) eNOI system to support and maintain EPA's National 
Computing Center's (NCC) guidance and technical standards. 

The contractor shall be responsible for updating any eNOI applications which are currently 
running out of date, including rewriting of code to providing new .ear file(s) to be deployed 
under OFM 1 lg or the latest version being used by EPA. Under OFM 1 lg, EPA recommends 
that JDeveloper v .11 g be considered as a preferred tool for repackaging existing Java code for 
deployment under Oracle Weblogic. 

The EPA TOPO will work with the contractor in coordinating all EPA technical logistics in 
registering any new application enhancements with NCC and CDX. The contractor shall provide 
technical feedback to the EPA TOPO or EPA alternate TOPO and keep them informed of all 
progress in a timely manner. 

Subtask 3A - Enhancements of 2012 Construction General Permit and Low 
Erosivity Waiver Application 

The contractor shall provide support for the design, development, testing, and implementation of 
EPA's 2012 COP application and LEW form. The contractor shall work with CDX to ensure 
that the application is developed as directed by EPA's TOPO. The contractor shall continue to 
enhance the 2012 COP NOi and LEW based on its system requirements document or any new 
requirements per the 2012 COP NOi and LEW, create screen mock-ups of the system, and 
continue to design and enhance the system. The 2012 COP application was released in March 
2012 and is available at: http://cfpub.epa.gov/npdes/stormwater/cgpenoi.cfm. 

The COP NOi form has been updated and expanded from previous versions, which includes 
additional detailed information to be entered on the NOi form as well as reorganization of 
several of the requirements contained in the 2008 NOi Form. New requirements and/or changes 
will need to be added to the new 2012 COP NOi form. 

The eNOI system is designed to handle submissions of NOls, NOTs and LEWs and electronic 
files that have been uploaded for submission. This also includes annual reports, other types of 
reports, and additional documentation for NOls. The system shall automatically send NOls with 
an endangered species issue to the Regional Service Field Office as well as a similar notification 
system for NOls submitted that have discharges to Tribes. 

Subtask 3B - Maintenance of 2012 Construction General Permit and Low Erosivity 
Waiver Application 

The contractor shall provide support for the maintenance of EPA's 2012 COP application and 
LEW form, and their 2008 COP and LEW components in the eNOI legacy system. The 
contractor shall continue to maintain the 2012 COP NOi and LEW based on its system 
requirements. The contractor development team shall communicate with the NOi Processing 
Center to identify inconsistencies in the functionality of the application and shall investigate each 
reported issue. The investigation of the issue shall result in proper documentation, application 
testing in staging and/or production environments, code refactoring, and an application release. 



Subtask 3C - Enhancements of 2012 Construction General Permit and Low 
Erosivity Waiver Public Search 

The 2012 COP and LEW Public Search page is developed for public and regions to access for 
viewing NOls and LEWs to perform more detailed evaluations of data. The contractor shall 
provide support for the design, development, testing, and implementation of EPA's 2012 COP 
and LEW Public Search. The contractor shall develop the Public Search as directed by EPA' s 
TOPO. The contractor shall continue to enhance the 2012 COP NOi and LEW Public Search 
based on its system requirements document or any new requirements per the 2012 COP NOi and 
LEW, create screen mock-ups of the system, and continue to design and enhance the system. The 
2012 COP Public Search page was released in March 2012 and is available at: 
http:// ofmpub .epa. gov /CGPSearch/faces/CGPPublicSearch. 

Subtask 3D -Maintenance of 2012 Construction General Permit and Low Erosivity 
Waiver Public Search 

The contractor shall provide support for the maintenance of EPA's 2012 COP Public Search and 
LEW Public Search, and their 2008 COP and LEW components in the eNOI legacy system. The 
contractor shall continue to maintain the 2012 COP NOi and LEW based on its system 
requirements. The contractor development team shall communicate with the NOi Processing 
Center to identify inconsistencies in the functionality of the application and shall investigate each 
reported issue. The investigation of the issue shall result in proper documentation, application 
testing in staging and/or production environments, code refactoring, and an application release. 

TASK 4 - MAINTENANCE AND ENHANCEMENTS OF 2011 PESTICIDE GENERAL 
PERMITENOI 

The contractor shall perform application enhancements and maintenance to the 2011 Pesticide 
General Permit eNOI system to support and maintain EPA's National Computing Center's 
(NCC) guidance and technical standards. The contractor shall be responsible for updating any 
eNOI applications which are currently running out of date, including rewriting of code to 
providing new .ear file(s) to be deployed under OFM 1 lg or the latest version being used by 
EPA. Under OFM 1 lg, EPA recommends that }Developer v.1 lg be considered as a preferred 
tool for repackaging existing Java code for deployment under Oracle Weblogic. 

The EPA TOPO will work with the contractor in coordinating all EPA technical logistics in 
registering any new application enhancements with NCC and CDX. The contractor shall provide 
technical feedback to the EPA TOPO or EPA alternate TOPO and keep them informed of all 
progress in a timely manner. 

Subtask 4A - Enhancements of 2011 Pesticide General Permit Application 

The contractor shall provide support for the design, development, testing, implementation and 
maintenance of EPA's 2011 POP application. The contractor shall work with CDX to ensure 
that the application is developed as directed by EPA's TOPO. The contractor shall continue to 
maintain and/or enhance the 2011 POP NOi based on its system requirements document or any 



new requirements per the 2011 PGP NOi, create screen mock-ups of the system, and continue to 
design and enhance the system. The 2011 PGP application was released in 2011 and is available 
at: http://cfpub.epa.gov/npdes/pesticides/enoi.cfm. 

The system is setup to handle submission of NO ls and NOTs and electronic files that have been 
uploaded for submission. This also includes annual reports, other types of reports, and additional 
documentation for NOls. 

Subtask 4B - Maintenance of 2011 Pesticide General Permit Application 

The contractor shall provide support for the maintenance of EPA' s 2011 PGP Public Search. 
The contractor shall continue to maintain the 2011 PGP NOi based on its system requirements. 
The contractor development team shall communicate with the NOi Processing Center to identify 
inconsistencies in the functionality of the application and shall investigate each reported issue. 
The investigation of the issue shall result in proper documentation, application testing in staging 
and/or production environments, code refactoring and an application release. 

Subtask 4C - Enhancements of 2011 Pesticide General Permit Public Search 

The 2011 PGP Public Search page was developed for public and regions to access for viewing 
NOls to perform more detailed evaluations of data. The contractor shall provide support for the 
design, development, testing, and implementation of EPA' s 2011 PGP Public Search. The 
contractor shall develop the Public Search as directed by EPA's TOPO. The contractor shall 
continue to enhance the 2011 PGP Public Search based on its system requirements document or 
any new requirements, create screen mock-ups of the system, and continue to design and 
enhance the system. The 2011 PGP Public Search page was released in 2011 and is available at: 
http ://j ava.epa. gov /pgpsearch/searchinput. 

Current end of life cycle planning for the PGP Public Search technology platform requires that 
EPA OWM migrate the application from the Java Tomcat platform to a new Java platform or an 
Oracle Platform. The contractor will work with the EPA TOPO to select the most technical cost 
effective solution for the 2011 PGP Public Search. 

Subtask 4D -Maintenance of 2011 Pesticide General Permit Public Search 

The contractor shall provide support for the maintenance of EPA' s 2011 PGP Public Search. 
The contractor shall continue to maintain the 2011 PGP Public Search based on its system 
requirements. The contractor development team shall communicate with the NOi Processing 
Center to identify inconsistencies in the functionality of the application and shall investigate each 
reported issue. The investigation of the issue shall result in proper documentation, application 
testing in staging and/or production environments, code refactoring, and an application release. 

TASK 5 - MAINTENANCE OF OTHER ENOI SYSTEMS 

The contractor shall ensure the eNOI legacy application (SWeNOI) is kept operational until 
otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once instructed to take specific 



eNOI applications offline, the contractor shall decommission the application and determine a 
warehouse for the database, which will be approved by the EPA TOPO or EPA alternate TOPO. 

Subtask SA - Maintenance of DMR eReporting System 

The contractor shall continue basic maintenance of the Discharge Monitoring Report (DMR) 
eReporting system until otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once 
instructed to take the DMR eReport offline, the contractor shall prepare and execute a 
decommissioning plan, which will be approved by the EPA TOPO or EPA alternate TOPO. 

Subtask SB - Maintenance of 2008 VGP and VOTR 

The contractor shall continue basic maintenance of the 2008 Vessels General Permit (VGP) 
application and Vessels One Time Report (VOTR) until otherwise instructed by the EPA TOPO 
or EPA alternate TOPO. Once instructed to take the 2008 VGP and VOTR offline, the 
contractor shall prepare and execute a decommissioning plan, which will be approved by the 
EPA TOPO or EPA alternate TOPO. 

Subtask SC - Maintenance of NOE 

The contractor shall continue basic maintenance of the No Exposure Certification Waiver (NOE) 
until otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once instructed to take 
the NOE offline, the contractor shall prepare and execute a decommissioning plan, which will be 
approved by the EPA TOPO or EPA alternate TOPO. 

TASK 6 - DATA MAINTENANCE OF EPA PERMITS IN THE ENOI SYSTEM 

The contractor shall perform data-related maintenance of the EPA permits in the current eNOI 
system to ensure proper operation and functionality. This type of maintenance will resolve data 
inconsistencies or any type of issues in the database that affects proper operation of eNOI 
functionalities as reported by users. The contractor shall handle all data-related maintenance 
issues, including the tracking and prioritization of bugs and errors. The contractor shall report 
bugs and error fixes to the EPA TOPO weekly and shall provide technical feedback on the fixes 
in the issue tracking system. 

Subtask 6A - Data Maintenance of 2012 Construction General Permit 

The contractor shall perform data-related maintenance of the 2012 Construction General Permit 
to ensure proper operation and functionality. The maintenance performed will resolve data 
inconsistencies, as well as address issues in the database that affects proper operation of the CGP 
eNOI functionality. The contractor shall track and prioritize the data bugs and errors that are 
found, and then troubleshoot and fix the issue(s), and refactor the database as needed. 

Subtask 6B - Data Maintenance of 2011 Pesticide General Permit 

The contractor shall perform data-related maintenance of the 2011 Pesticide General Permit to 
ensure proper operation and functionality. The maintenance performed will resolve data 



inconsistencies, as well as address issues in the database that affects proper operation of the PGP 
eNOI functionality. The contractor shall track and prioritize the data bugs and errors that are 
found, and then troubleshoot and fix the issue(s), and refactor the database as needed. 

Subtask 6C - Data Maintenance of 2008 Multi-Sector General Permit 

The contractor shall continue basic data-related maintenance of the 2008 Multi-Sector General 
Permit (MSGP) until otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once 
instructed to warehouse the 2008 MSGP database, the contractor shall prepare and execute a 
decommissioning plan to store the data, which will be approved by the EPA TOPO or EPA 
alternate TOPO. 

Subtask 6D - Data Maintenance of 2008 Vessels General Permit 

The contractor shall continue basic data-related maintenance of the 2008 Vessels General Permit 
(VGP) until otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once instructed to 
warehouse the 2008 V GP database, the contractor shall prepare and execute a decommissioning 
plan to store the data, which will be approved by the EPA TOPO or EPA alternate TOPO. 

TASK 7 - DEVELOPMENT AND MAINTENANCE AND REVISING OF THE ENOI 
AND NOi PROCESSING SYSTEMS MANUAL AND BUSINESS RULES 

The EPA NOi Processing Center Operations Manual documents all NOi Processing Center 
functions. It provides detailed descriptions of how the NOi Processing Center receives, handles, 
and processes correspondence (letters and emails), maintains contact with permit applicants via 
the letters generated, and provides support through customer service. The original EPA NOi 
Processing Center Operations Manual was developed in 2003. The last manual update was 
started in March 2005 and is largely based on the eNOI legacy system. The contractor shall 
update the manual to incorporate all aspects of the current eNOI system and shall include the 
most current forms and letters associated with the eNOI dataflow. 

For planning purposes, the contractor should develop all materials to follow EPA Web Guidance 
for materials posted on the EPA Website: 

• Audio files shall be created in other programs and compressed to EPA' s current format 
(.mp3) and any new audio formats as they become available to facilitate the publishing of 
live audio stream. 

• Multimedia image files that accompany text shall be produced and/or published using 

EPA's web guidelines current format (.gif, .jpg (or .jpeg), .png). All images should 

include a caption that describes the image. 

• Video files shall be compressed to EPA's current format (.mp4, .flv, .swf) and any new 
video formats as they become available. 

• PDF files shall have metadata information for each document. The required metadata 
fields per EPA's guidelines are: 



HTML 

Title ("DC.title") 

Description ("DC.description") 

Publisher ("DC.creator") 

Keywords 

Channel ("DC.Subject.epachannel") 

Content Type ("DC.type") 

PDF 

Title 

Description (Subject) 

Publisher (Author) 

Keywords 

Subtask 7 A - 2012 CGP Application and LEW Form/Data Maintenance 
Documentation 

The contractor shall develop and maintain an up-to-date eNOI system manual describing the 
business rules and functionality of the 2012 CGP and LEW system. In addition, all new 
development and coding shall be documented in this manual. 

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the 
business rules and current operational procedures for the 2012 CGP and LEW application 
development and maintenance releases that describes the functionality of the 2012 CGP and 
LEW application. All updated eNOI system documentation shall be completed within two 
weeks upon delivery of system maintenance releases. The contractor shall submit an initial draft 
of each completed section for EPA's review and comment. Based on EPA's comments, the 
contractor shall revise each chapter as a "draft-final" within one week after receipt of comments. 
Once all chapters have been approved by the EPA TOPO, the contractor shall prepare the manual 
in a final PDF version within two weeks. 

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI 
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO 
before proceeding. 

Subtask 7B - 2012 CGP and LEW Public Search Documentation 

The contractor shall develop and maintain an up-to-date eNOI system manual describing the 
business rules and functionality of the 2012 CGP and LEW Public Search application. In 
addition, all new development and coding should be documented in this manual. 

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the 
business rules and current operational procedures of the 2012 CGP and LEW Public Search 
development and maintenance releases that describes the functionality of the 2012 CGP and 
LEW Public Search. All updated eNOI system documentation should be completed within two 
weeks upon delivery of system maintenance releases. The contractor shall submit an initial draft 
of each completed section for EPA's review and comment. Based on EPA's comments, the 
contractor shall revise each chapter as a "draft-final" within one week after receipt of comments. 



Once all chapters have been approved by the EPA TOPO, the contractor shall prepare the manual 
in a final PDF version within two weeks. 

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI 
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO 
before proceeding. 

Subtask 7C - 2011 PGP Application/Data Maintenance Documentation 

The contractor shall develop and maintain an up-to-date eNOI system manual describing the 
business rules and functionality of the 2011 PGP system. In addition, all new development and 
coding should be documented in this manual. 

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the 
business rules and current operational procedures of 2011 PGP system development and 
maintenance releases that describes the functionality of the 2011 PGP system. All updated eNOI 
system documentation should be completed within two weeks upon delivery of system 
maintenance releases. The contractor shall submit an initial draft of each completed section for 
EPA's review and comment. Based on EPA's comments, the contractor shall revise each chapter 
as a "draft-final" within one week after receipt of comments. Once all chapters have been 
approved by the EPA TOPO, the contractor shall prepare the manual in a final PDF version 
within two weeks. 

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI 
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO 
before proceeding. 

Subtask 7D - 2011 PGP Public Search Documentation 

The contractor shall develop and maintain an up-to-date eNOI system manual describing the 
business rules and functionality of the 2011 PGP Public Search application. In addition, all new 
development and coding should be documented in this manual. 

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the 
business rules and current operational procedures of all eNOI development and maintenance 
releases that describes the functionality of the eNOI system. All updated eNOI system 
documentation should be completed within two weeks upon delivery of system maintenance 
releases. The contractor shall submit an initial draft of each completed section for EPA's review 
and comment. Based on EPA's comments, the contractor shall revise each chapter as a "draft
final" within one week after receipt of comments. Once all chapters have been approved by the 
EPA TOPO, the contractor shall prepare the manual in a final PDF version within two weeks. 

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI 
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO 
before proceeding. 



Subtask 7E- DMR, VGP, SWENOI Application, Public Search and Data 
Maintenance Documentation 

The contractor shall develop and maintain an up-to-date eNOI system manual describing the 
business rules and functionality of the system. In addition, all new development and coding 
should be documented in this manual. 

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the 
business rules and current operational procedures of all eNOI development and maintenance 
releases that describes the functionality of the eNOI system. All updated eNOI system 
documentation should be completed within two weeks upon delivery of system maintenance 
releases. The contractor shall submit an initial draft of each completed section for EPA's review 
and comment. Based on EPA's comments, the contractor shall revise each chapter as draft final 
within one week after receipt of comments. Once all chapters have been approved by the EPA 
COR, the contractor shall prepare the manual in final form within two weeks. 

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI 
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO 
before proceeding. 

III. ENOI PERFORMANCE SURVEILLANCE PLAN 

The following performance measures shall apply to eNOI work under this PWS. Please refer to 
Attachment B for the eNOI Surveillance Plan. 

The contactor shall maintain the on-line eNOI system to ensure continuous availability to the 
user community and the public. The contractor shall make every effort to ensure that the system 
is never down more than four consecutive hours. The contractor shall notify EPA's TOPO or Alt 
TOPO immediately of all problems and, if the contractor expects downtime to exceed the 
indicated timeframe during the core operational time period of 8:30am and 5:00pm EST. 

IV. QUALITY ASSURANCE PROJECT PLAN (QAPP) REQUIREMENTS 

A Quality Assurance Project Plan (QAPP) is required for all tasks of this project because it 
involves the generation, management, distribution, or use of primary and/or secondary 
environmental data that will be used or have the potential for use in environmental decision 
making. The QAPP shall be developed in accordance with the "Office of Water Quality 
Management Plan" (EPA 821-X-02-001) and shall be formatted as specified in "EPA 
Requirements for Quality Assurance Project Plans" (EPA QA/R-5). 

EPA requires that all environmental data used in decision making be supported by an approved 
QAPP. The contractor shall follow the written procedures in the processing manual and any 
additional guidance provided by the EPA TOPO in the performance of these tasks. 



V. ANTICIPATED TRAVEL REQUIREMENTS 

All non-local travel shall be approved in advance by the EPA TOPO and shall be in accordance 
with the Contract. However, non-local travel is not anticipated for the period of performance for 
eNOI, only local travel is anticipated for meetings. 

VI. ADDITIONAL REQUIREMENTS 

Only NOi Processing Center direct costs (ODCs) for copying, postage/courier, supplies, 
computer usage, telecommunication and graphics are allowed. No other ODCs are allowable as 
a direct charge to this delivery order without the prior written approval of the EPA Contracting 
Officer. 

Upon issuance of written technical direction, the contractor shall submit for inspection all work 
in progress at any time under this task order. The contractor shall develop and maintain files 
supporting each task. 

The contractor shall contact the EPA Contracting Officer (CO) and/or the EPA TOPO by 
telephone to discuss any problems that may adversely affect the work on this PWS. Within five 
calendar days the contractor shall follow the phone call with a brief written explanation of the 
problem, including any actions already taken, and/or recommended solutions to correct the 
problem. Written explanation shall be made available to EPA's CO and the TOPO. 

VII. CONTRACTOR IDENTIFICATION 

When engaging in correspondence and communication with the public and Agency stakeholders, 
the contractors shall always identify themselves as an EPA contractor and shall refer all policy 
related questions to EPA. All reproductions shall be in accordance with Contract copy 
limitations. All draft versions of outreach materials developed by the contractor shall be 
submitted to the EPA TOPO for approval and all finals shall be provided in electronic format 
ready for GPO printing. 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure 
that contractor personnel are clearly identified as independent contractors of EPA when attending 
meetings with outside parties or visiting field sites. 

VIII. CONTROL REQUIREMENTS 

1. Organizational Conflict of Interest: The Contractor shall warrant that, to the best of the 
Contractor's knowledge and belief, there are no relevant facts or circumstances which could 
give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that the 
contractor has disclosed all such relevant information. See contract clause 1552.209-71 
Organization of Conflict of Interest. 



2. Notification of Conflicts of Interest Regarding Personnel: The Contractor shall immediately 
notify the Project Officer and the Contracting Officer of (1) any actual or potential personal 
conflict of interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning subcontractor 
employees or consultants working on or having access to information regarding the contract, 
when such conflicts have been reported to the Contractor. A personal conflict of interest is 
defined as a relationship of an employee, subcontractor employee, or consultant with an 
entity that may impair the objectivity of the employee, subcontractor employee, or 
consultant in performing the contract work. See EPAAR 1552.209-73 Notification of 
Conflict of Interest. 

3. Enforcement Sensitive Information: The contractor recognizes that contractor employees in 
performing tasks specified by the PWS for this BP A may have access to data/information, 
either provided by the government or first generated during contract performance, of 
enforcement sensitive nature which should not be released to the public without 
Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records 
or information compiled for law enforcement purposes (whether administrative, civil or 
criminal), the disclosure of which could reasonably be expected to interfere with the 
enforcement action. It is imperative that all contractor personnel, including but not limited 
to, subcontractor and consultant personnel assigned to work on this contract and/or task 
order, or with access to materials developed pursuant to such efforts, understand that this 
information is confidential and any disclosure or misuse of the information may result in 
prosecution to the fullest extent of the law. All contractor personnel are expected to 
exercise due diligence in safeguarding, handling or disposing of any such information. 

4. Project Employee Confidentiality Agreement: The contractor agrees that the contractor 
employee will not disclose, either in whole or in part, to any entity external to the EPA, the 
Department of Justice, or the contractor, any information or data (as defined in FAR Section 
27.401) provided by the government or first generated by the contractor under this contract, 
any site-specific cost information or any enforcement strategy without first obtaining the 
written permission of the EPA Project Officer. If a contractor, through an employee or 
otherwise, is subpoenaed to testify or produce documents, which could result in such 
disclosure, the contractor must provide immediate advance notification to the EPA so that 
the EPA can take action to prevent such disclosure. Such agreements shall be effective for 
the life and for a period of five (5) years after completion of the contract. 

5. Handling of Confidential Business Information (CBI): Contractor's access to TSCA CBI 
must comply with the procedures set forth in the TSCA CBI Security Manual. Likewise, 
access to FIFRA CBI shall follow the security procedures set forth in the FIFRA 
Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential 
business or financial data of other companies, and as long as such data remains proprietary 
or confidential, the contractor shall protect such data from unauthorized use and disclosure. 



All files or other information identified as Confidential Business Information (CBI) shall be 
treated as confidential and kept in a secure area with access limited to only contractor 
personnel directly involved in the case or special project assignment. The contractor, 
subcontractor, and consultant personnel are bound by the requirements and sanctions 
contained in their contracts with the EPA and in EPA' s confidentiality regulations found at 
40 CFR Part 2, Subpart B. The contractor subcontractors and consultant must adhere to 
EPA-approved security plans which describe procedures to protect CBI, and are required to 
sign non-disclosure agreements before gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the 
contractor shall be available for EPA and DOJ internal use only. The contractor shall not 
release any part of such data without the written direction of the EPA TOPO. 



Electronic Notice of Intent (eNOI) System and Paper Processing 
Performance Surveillance Plan 

Attachment B 

EPA shall conduct annual quality assurance reviews and will use the following requirements to 
determine eligibility for additional hours. 

PERFORMANCE SURVEILLANCE PLAN 

Performance Requirement 
Measurable Performance 

Surveillance Methods Incentives/Disincentives 
Standards 

NOi Processing: All operations and maintenance The EPA COR will monitor Any issues that have a 
must be in accordance with the operations through general and negative impact on individual 

The Contractor shall ensure NOi manual and guidance. formal meetings and telephone PWS schedules or costs that 

timely and quality processing communication, planned and are not brought to the attention 

of all Notice of Intent. This The Performance Work random unannounced visits to of the appropriate EPA COR 

standard shall apply to both Statement outlines which Tasks the Contractor's site and phone prior to occurrence will 

paper and on-line submittals. require the Contractor to enter calls, and progress report consider the Contractor's 

hard copy (paper) submittals of reviews. The EPA COR will performance unsatisfactory. 

NOi forms in the tracking review monthly progress reports Two or more incidents during 

system with the specified for indicators of communication the contract term will be 

timeframe of receipt, during problems and will bring issues reported as unsatisfactory 

periods of routine operations to the Contractor's immediate performance in the CPARS 

and within peak periods for the attention. Performance Evaluation 

identified permits. EPA System. The Contractor's 

anticipates no more than two initial unsatisfactory 

peak periods annually. performance rating will result in 
a 2% reduction in fee for the 
remainder of the performance 
period. 

NOi Dail::.:: Operations and Services and deliverables shall EPA will closely monitor task If the Contractor fails to 
Access: be in accordance with milestone and deliverable appropriately maintain the 

schedules stated in each PWS. schedules and shall notify the eNOI system or fails to notify 

The Contractor shall ensure Unless amended or modified by Contractor when it becomes EPA of the disruption in 

continuous and uninterrupted an approved EPA action, a apparent that an established service; and this failure causes 

on-line availability of the eNOI deliverable that is received 7- schedule will not be met. EPA a service disruption that 

system. days past the due date, will be will review the Monthly exceeds the timeframe 
considered unsatisfactory Progress Reports and any indicated in the PWS; EPA will 
performance. special reporting requirements consider the Contractor's 

NOi Call Center Support: to compare actual delivery performance unsatisfactory. 

All operations and maintenance dates to those approved in the 
The Contractor shall ensure must be in accordance with the PWS. If EPA notifies the Contractor 
the NOi process call center is NOi manual and guidance. that the NOi call center is not 
staffed and available daily The COR and PO will monitor appropriately staffed with 
between 8:30am to 5:00PM the Contractor's efforts at experienced customer service. 
EST. The Contactor shall maintain 

the on-line eNOI system to ensuring the eNOI system is And the Contractor fails to 

ensure continuous availability to continuously available and that address the staffing issues; 
Timeliness: the user community. The potential problems are identified EPA will consider the 

Contractor shall make every and addressed with the Contractor's performance 

The Contractor shall provide effort to ensure that the system Contractor before service unsatisfactory. Two or more 

services and submit is never down per the disruption. The COR and PO unsatisfactory performance 

deliverables in accordance timeframe indicated within the will monitor the Contractor's ratings by EPA will result in a 

with approved PWS milestone PWS. The Contractor shall Monthly Progress Reports to 2% reduction in fee for the 

and deliverable schedules. notify EPA's program staff and ensure service disruptions are remainder of the performance 

the COR immediately of all documented and reported. period. 

problems and shall notify the 
PO and CO, The Contractor For NOi call center operations, 
shall notify EPA's COR the COR will conduct 
immediately of all problems and announced and random visits to 
shall notify via CC: the PO, CO the Contractor's facility and will 
and affected EPA program staff, routinely call the center to 
if the Contractor expects assess the staff availability and 
downtime to exceed the the quality of the customer 



indicated timeframe during the service. The COR and PO will 
core operational time period of review Monthly Progress 
8:30am and 5:00pm EST. Reports to ensure reporting is 

consistent with each month's 

The Contractor shall staff the operation. 

NOi call center with 
knowledgeable and skilled staff 
capable of assisting the public, 
industry and stakeholders on 
the NOi process and the 
general status of NOl's 
submitted for processing. 

The Contractor shall report all 
down time for the eNOI and 
NOi call center in the Monthly 
Progress Report. Each incident 
shall include the date, time, 
reason, and remedy. 

Cost Management and The Contractor shall monitor, The COR will routinely meet During any period of the PWS, 
Control: track and accurately report level with the Contractor's Project if the Contractor fails to notify 

of effort, labor cost, other direct Manager to discuss the work EPA of potential funding issues 

The Contractor shall perform costs and fee expenditures to progress and contract level and and this failure results in an 

all work in an efficient and cost EPA through progress reports individual PWS expenditures. overrun greater than 3% of the 

effective manner, applying and approved special reporting The COR and PO shall review funded value of the PWS, 

cost control measures where requirements. The Contractor the Contractor's monthly performance the Contractor's 

practical. shall assess and immediately progress reports and request performance will be considered 
inform the COR of the cost the COR verification of unsatisfactory. The result of 
implication of Agency issued expenditures and technical unsatisfactory performance will 
Technical Directives. progress before authorizing result in a 2% reduction in fee 

invoice payments. The COR will for the remainder of the 

The Contractor shall notify the maintain regular contact with performance period and an 

COR and PO no less than 15 the Contractor's designated unsatisfactory rating under the 

days in advance of PWS manager/project manager "cost Control" category of the 

expenditures reaching 50%, to discuss PWS progress and CPARS Performance 

75% and 90% of PWS funds or expenditures. The COR will Evaluation System. 

labor hours have been utilized review the Contractor's monthly 

and shall stop work progress reports and invoices 

immediately, if all funds are and provide feedback to the PO 

expended. on payment. 

The Contractor shall assign 
appropriate leveled and skilled 
personnel to all tasks, practice 
and encourage time 
management, and ensure 
accurate and appropriate time 
keeping. 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET E P-B PA-12-C-0010 / EP-Bl 4C-0 0005 / 001 

NAME OF OFFEROR OR CONTRACTOR 

AVANTI CORPORATION 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Change Order 
Period Of Performance End Date changed from 
09 / 30/2014 TO 01/25/2015 
Obligated Amount for this Modification: 
$265,891.22 
Total Amount changed from $546,382.50 to 
$812, 273.72 

The purpose of this modification is to change the 
end date for this task order from 09/30/2014 to 
01/25/2015. This task order is now one year in 
duration. The additional cost of $265,891.22 
added to this task order is for the additional 
days of service (see above) and the expansion of 
enhancements under sections 3c and 4c of the 
Performance Work Statement. 

Line item 0001 
CHANGES FOR LINE ITEM NUMBER: 1001 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-23D20F3-202BD4Xl5-2505-LGFD0000-1423D2E022 
-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 23D20F3 
Program (PRC) 202BD4X15 
Budget (BOC) 2505 
Job# (Site / Project) LGFDOOOO 
Cost Organization 
DCN-LineID 1423D2E022-001 
Amount: $80,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-23D20F3-202BD4Xl5-2505-LGFM0000-1423D2E022 
-002 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriatio n) B 
Budget Organization 23D20F3 
Program (PRC) 202BD4Xl5 
Budget (BOC) 2505 
Job# (Site/Project) LGFMOOOO 
Cost Organization 
DCN-LineID 1423D2E022-002 
Continued ... 

NSN 7540-01-152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AGE OF 

2 3 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-BPA-12-C-0010/EP-Bl4C-00005/001 

NAME OF OFFEROR OR CONTRACTOR 

AVANT! CORPORATION 

ITEM NO. 

(A) 

Amount: $51,000.00 

SUPPLIES/SERVICES 

(B) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-23D20F3-202BD4Xl5-2505-LGFM0000-1423D2E020 
-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 23D20F3 
Program (PRC) 202BD4Xl5 
Budget (BOC) 2505 
Job# (Site/Project) LGFMOOOO 
Cost Organization 
DCN-LineID 1423D2E020-001 
Amount: $130,366.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-23D20F3-202BD4Xl5-2505-LGFM0000-1423D2E021 
-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 23D20F3 
Program (PRC) 202BD4Xl5 
Budget (BOC) 2505 
Job# (Site/Project) LGFMOOOO 
Cost Organization 
DCN-LineID 1423D2E021-001 
Amount: $4,525.22 

Delivery: 01/25/2015 
Delivery Location Code: OW/OWM/SMB 
OW/OWM/SMB 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 01/26/2014 to 01/25/2015 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

3 3 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IBlis not. D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

GSA Contract#: GS-10F-0308P 

DUNS Number: 796250538 

Implementation, maintenance and oversight of the National Pollutant Discharge Elimination 

System (NPDES) permit Electronic Notice of Intent (eNOI) system. 

LIST OF CHANGES: 

Reason for Modification Other Administrative Action 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Renita Tyus 

15C. DATE SIGNED 11 16C. DATE SIGNED 

E~~CTROHIC 
s,G.HA YvAE 11 / 0 5 / 2 0 14 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-BPA-12-C-0010/EP-B14C-00005/002 

NAME OF OFFEROR OR CONTRACTOR 

AVANTI CORPORATION 

ITEM NO. 

(A) 

The purpose of 
Task Order COR 

this 
from 

SUPPLIES/SERVICES 

(B) 

modification is to change 
Sandra Rivera to Prasad 

the 

Chumble. Prasad can be reached at 202-564-0021 
or via email at chumble.prasad@epa.gov. 

All other terms and conditions remain unchanged. 
Payment: 

RTP Finance Center 
us Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/26/2014 to 01/25/2015 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AGE 

2 

OF 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 


